
MEMORANDUM OF AGREEMENT REGARDING COLLABORATION ON THE 
PLANNING, PRELIMINARY DESIGN AND ENVIRONMENTAL COMPLIANCE 

FOR THE DELTA HABITAT CONSERVATION AND CONVEYANCE 
PROGRAM IN CONNECTION WITH THE QEVELOPMENT OF THE BAY 

DEL TA CONSERVATION PLAN 

This Memorandum Of Agreement (MOA) establishes a joint process among the 
California Department of Water Resources (DWR), the U.S. Department of the 
Interior's Bureau of Reclamation (Reclamation), and certain contractors and 
representatives of contractors for water from the State Water Project (SWP 
contractors) and federal Central Valley Project (CVP contractors) listed on the 
signature page to this MOA (SWP and CVP contractors are sometimes referred 
to collectively as the Water Agencies). The purpose of this MOA is to enable 
timely analysis of appropriate habitat conservation and water supply measures, 
including Delta conveyance options that are developed in the Bay Delta 
Conservation Planning (BDCP) process. This MOA also addresses certain 
financial matters related to budgeting, cost sharing, funding sources, and the use 
of these funds to accomplish the purposes of this MOA. DWR, Reclamation, and 
the Water Agencies are sometimes referred to herein individually as a "Party" or 
collectively as "Parties". 
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RECITALS 

A. On February 28, 2008, Governor Schwarzenegger, in a letter to State
Senators Perata, Machado, and Steinberg, stated his intention to direct
DWR to proceed under the California Environmental Quality Act (CEQA)
to evaluate at least four alternative Delta conveyance strategies in
coordination with the BDCP.

B. The BDCP is a voluntary effort by multiple State and federal resource
agencies, water agencies, and other stakeholder groups (Attached as
Exhibit 1) to develop a comprehensive Habitat Conservation Plan under
the federal Endangered Species Act and Natural Community Conservation
Plan under the State Natural Community Conservation Planning Act to
better protect at-risk species in a manner that also recognizes the
importance of water supply, seismic and flood durability, ecosystem health
and resilience, water quality, schedule, and costs. The BDCP process is
guided by principles set forth in the September 2006 Planning Agreement
which establishes a Steering Committee, a group of Potentially Regulated
Entities, and a decision-making process. DWR, Reclamation, and the
Water Agencies are members of the BDCP Steering Committee and are
participating in the process to develop the BDCP.

C. In November 2007, the Steering Committee described in a memorandum
entitled "Points of Agreement for Continuing into the Planning Process,"
(Attached as Exhibit 2) that it will evaluate a full range of potential facility
design and operational parameters for Delta water conveyance options to
achieve the BDCP conservation and planning objectives over the near and
long term.

D. In 2008, in close collaboration with the BDCP Steering Committee, DWR
issued a Notice of Preparation under the CEQA and U.S. Fish and Wildlife
Service, National Marine Fisheries Service, and Reclamation issued a
Notice of Intent under the National Environmental Policy Act (NEPA) to
commence an environmental review process for the BDCP, which will
include measures that incorporate options for improving the Delta wa�er
conveyance system.

E. This MOA will support and comple.ment the activities of the Steering
Committee by establishing roles and responsibilities that will facilitate the
funding and planning for the Delta water conveyance and habitat
conservation studies. The Parties will refer to this effort as the "Planning
Phase" of the "Delta Habitat Conservation and Conveyance Program"
("DHCCP" or "Program"). DWR, Reclamation, and the Water Agencies
intend to enter into separate agreements related to funding the work
necessary or providing mechanisms to transfer funds for the planning,
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preliminary design, and environmental compliance documents required by 
CEQA and NEPA. 

F. Accordingly, to accomplish the stated purpose of the MOA, DWR,
Reclamation, and the Water Agencies enter into this MOA to facilitate an
efficient and cost effective process that will:

(a) establish a DWR Program Manager and a Reclamation Program
Manager for the DHCCP Planning Phase;

(b) (b) analyze potential responses to the multiple threats to the
State's economic well being posed by the current conveyance
system's vulnerability to seismic risk and climate change;

(c) facilitate the assessment, planning and environmental analysis of
likely conservation measures or elements of the BDCP, particularly
the Delta water conveyance options;

(d) coordinate and exchange information among the Parties as the
BDCP, CEQA and NEPA, and DHCCP Planning Phase moves
forward;

(e) support a plan that can adapt to the evolving Delta environmental
conditions;

(f) (f)consider prudent funding of species conservation and improved
Delta water conveyance facilities in order to achieve related
benefits to water supply, water supply reliability, and ecosystem
health and resiliency.
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AGREEMENT 

NOW THEREFORE, it is mutually agreed by the Parties as follows: 

I. Establishment of Delta Habitat Conservation and Conveyance Program
Executive Committee, Core Team, and Related Processes.

A. Establishment of a DHCCP Executive Committee.

1. The Parties hereby establish the DHCCP Executive Committee
(Executive Committee) comprised of the DWR Director,
Reclamation Mid-Pacific Regional Director, Executive Director of
the San Luis-Delta Mendota Water Authority, Chief Executive
Officer of the Santa Clara Valley Water District, and the General
Managers of the Westlands Water District, the Metropolitan Water
District of Southern California, the Kern County Water Agency, two
additional SWP contractor general managers selected through the
State Water Project Contractors Authority (SWPCA), and two
additional CVP contractor general managers selected through the
San Luis-Delta Mendota Water Authority, at least one of which shall
be a manager from a member agency of the SLDMWA.

2. The Executive Committee will meet periodically as needed to carry
out the activities described below, but at least quarterly. The
Executive Committee will prepare and maintain minutes of its
meetings.

3. The Executive Committee will be provided a detailed update by
Program Managers on the status of activities described in this
MOA.

4. The Executive Committee members will provide information and
individual advice on the DHCCP Planning Phase, including:

a. progress on meeting DHCCP Planning Phase goals and
objectives;

b. progress in implementing the actions undertaken pursuant to
this MOA and resolving any issues related to these actions;
and

c. measures that may be implemented in the event insufficient
progress is being made in completing the DHCCP Planning
Phase, or any element thereof.
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5. The Executive Commitlee members will provide direction and
oversight regarding activities that should be undertaken by their
representatives on the DHCCP Core Team established below in
Section 1.8.

6. Any disputes over any of the activities discussed in this MOA shall
be resolved by the DWR Director and Reclamation Regional
Director as expeditiously as possible, after consultation with other
members of the Executive Committee.

7. Each Party represented on the Executive Committee will act under
its independent authority and any determinations or decisions made
as a participant on the Executive Committee will be an independent
determination or decision, including any determinations or
decisions required by CEQA or NEPA. As limited by the foregoing,
the Parties will not be obligated to accept or be bound by any
determinations or decisions made by other Parties represented on
the Executive Committee.

B. Establishment of DHCCP Core Team.

1. The Parties will establish a DHCCP Core Team (Team) that will
provide individual advice regarding the direction and coordination of
DHCCP activities, including the planning, financing, environmental
review, permitting, and preliminary design of DHCCP Planning
Phase options.

2. The Team will consist of one representative from each member of
the Executive Committee. A member may change its designated
representative by notifying all other members in writing.

C. Team Meetings.

1. The Team will establish a biweekly schedule for regular meetings to
discuss development of activities, assignments, and ongoing work
progress. Meetings may be scheduled more frequently at the
discretion of the Team. The Team may establish and schedule
meetings of subcommittees to coordinate implementation of this
MOA and to specifically address technical, legal, and other matters
as needed. Attendance at all meetings may be augmented to
include staff or consultants to ensure that the appropriate expertise
is available to address pertinent issues.
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2. The Team will meet at least quarterly with the Executive
Committee, and more frequently when needed, to provide status
updates and discuss matters covered in this MOA.

3. Advance notice of Team meetings and agendas will be provided to
the Team members and to the Executive Committee members.
Notice will be by electronic mail unless notice by mail is requested.

4. The Team will attempt to provide meeting materials in advance of
the scheduled meetings to provide Team members and the
Executive Committee members with sufficient notice and
information to facilitate meaningful participation.

5. Team shall establish a financial management and review
coordinating committee that will meet monthly and report to the
Team. The purpose of the Committee is to assist the Team in
monitoring and managing invoicing, payments, cash flow, and other
financial matters as directed by the T earn, which are related to the
DHCCP Planning Process.

D. Team Activities.

1. The Team members will provide individual advice on specific issues
related to implementation of this MOA. The T earn will work
cooperatively and in an integrated manner with the Program
Managers.

2. The Team will provide technical assistance and expertise on the
DHCCP Planning Phase.

3. The Team will develop a process to facilitate communication,
schedule meetings, distribute information, and other organizational
requirements that will help to meet the objectives of this MOA.

a. The Parties will share all relevant DHCCP Planning Phase
information with the Team in a timely manner.

b. The Team may meet with other interested stakeholders or
groups, such as the BDCP PRE Committee, the SWC-CVP
Water Contractor's Coordination Group, the BDCP Public
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Outreach Planning and Scheduling Group, and the BDCP 
Working Groups, to: 

i. coordinate activities;
ii. facilitate efficient and effective use of resources and

staff; and
iii. provide consistency with related efforts, such as the

BDCP, Delta Vision, and Delta Risk Management
Strategy.

II. Roles ·and Responsibilities of the Parties.

A The Parties will work jointly to meet the objectives of this MOA. 

B. The Parties will coordinate all activities related to fulfillment of the
objectives of this MOA. The Parties shall cooperate with one another and
work as efficiently and effectively as possible in the pursuit of all activities
and decisions described in this MOA and those that are not particularly
described but which are related to or arise out of the activities that are
described.

C. As requested by the Program Managers, each of the Parties will provide
expertise, guidance, and data on those matters for which it has specific
expertise or authority, as needed to carry out the work of the Team and
meet the objectives of this MOA. DWR and Reclamation will provide
actual direction to the Program Managers and consultants, consistent with
this MOA.

D. After execution of this MOA, the Team shall create an Exhibit to this MOA
that describes the anticipated tasks to be performed hereunder and a
schedule for performance of said tasks. (Exhibit 3 is a placeholder for the
Program Tasks and Schedule.) It is recognized that refinement of the
tasks and the schedule will be necessary to conform to developing
information, permitting and other requirements. Therefore, Exhibit 3 may
be revised from time to time upon agreement of the Parties without
constituting an amendment to this MOA.

E. DWR has designated a Program Manager and its representative on the
Team. Reclamation will designate a Program Manager and its
representative on the Team. The Water Agencies' Executive Committee
members will each designate a representative to serve on the Team. All
Team members will work collaboratively to meet the purpose of this MOA.

F. The Parties will ensure that staffing is available to carry out the Program
and to assist the Program Managers.
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G. Through the State contracting process, DWR, in collaboration with the
other Parties, has retained a consultant with program management
experience to assist the Parties in meeting the objectives of the DHCCP
Planning Phase and this MOA and in carrying out the activities determined
through the BDCP and permitting processes. DWR, in collaboration with
the other Parties, may retain other consulting services as necessary to
ensure the timely completion of the tasks necessary in these efforts.

H. DWR, in collaboration with the other Parties, has retained an
environmental consultant to prepare necessary documents under CEQA
and NEPA. DWR will act as lead agency under the CEQA and
Reclamation will act as one of the lead agencies under NEPA. The
Parties will coordinate during the preparation of the CEQA and NEPA
documents. However, DWR and Reclamation will each remain
responsible for making the final decisions regarding their respective
environmental documents, as required by Public Resources Code
Sections 21100 and 21108; California Code of Regulations, Title 14,
Sections 15025, 15089, 15090; and the National Environmental Policy Act
(NEPA), Title 42 of the United States Code, section 4321 et seq., and in
accordance with Federal NEPA regulations (40 C.F.R.§ Chapter V).

I. The Parties will provide support and leadership to the Executive
Committee and Team by contributing staff time, information, and facilities
within available resources

Ill. Program Funding. 

A. Funding pursuant to this MOA addresses only the planning, preliminary
design, and environmental compliance actions that do not involve
irrevocable commitments of funds for construction or other implementation
of the Program. This set of actions is referred to as the "Planning Phase"
of the DHCCP. If the Parties determine to proceed with actions beyond
the Planning Phase, including the implementation and construction
phases of the DHCCP, the Parties may enter into supplemental funding
agreements.

B. DWR has developed an estimated DHCCP Planning Phase Budget with
specific DHCCP Planning Phase elements and will work collaboratively
with all of the Parties to develop revisions to the budget. Additionally,
Reclamation has developed an estimated budget for participating on the
tasks of the DHCCP Planning Phase that are consistent with
Reclamation's general planning authority. The total cost for the Planning
Phase of the Program is currently estimated by DWR at $140 million. A
copy of the initial budget is attached hereto as Exhibit 4. No DHCCP
Planning Phase task order shall exceed Ten Million Dollars.

8 

MOA for Collaboration ofDHHCP Planning Phase 

SDWA 157



C. The Program Managers and the Executive Committee will discuss sources
of funds, commitments, obligations, encumbrances, expenditures,
projected expenditures to completion, and a comparison of actual to
budgeted expenditures no less than once every quarter and whenever
actual expenditures for any DHCCP Planning Phase element exceed 80
percent of the budgeted amount for that element.

D. After the execution of this MOA, before any work is commenced on a
DHCCP Planning Phase task order, DWR and Reclamation shall consult
with the other members of the Executive Committee, and in the event any
member of the Executive Committee objects to a DHCCP Planning Phase
task order proceeding, the Executive Committee shall meet on the first
date convenient to its members, but not later than 14 days after the
expression of the objection, to attempt to resolve the objecting member's
concerns. DHCCP Planning Phase budgets for successive fiscal years
will be coordinated among the Parties as appropriate.

E. Participating SWP contractors and CVP contractors have agreed among
themselves that the costs of the DHCCP Planning Phase should be
shared initially on an equal 50-50 basis. Additionally, participating SWP
and CVP contractors have agreed that in-kind services provided by
Reclamation will be credited toward the participating CVP contractors' 50
percent contribution. Any funds provided to DWR via a financial
assistance ag�eement with Reclamation will also be credited towards the
CVP contractors' portion of the DHCCP Planning Phase costs.

Upon completion of the Planning Phase, and if the DHCCP proceeds to
implementation, a mechanism shall be established between SWP and
CVP contractors, or other appropriate entities, and DWR for
reapportionment of DHCCP Planning Phase costs based on calculated
benefits of the implemented and/or constructed DHCCP conservation
measures to each Project. Any funds or in-kind services provided by
Reclamation during the DHCCP planning phase are considered sunk
costs and are not available for reapportionment as described above.

F. DWR will sign separate funding agreements with the participating CVP
contractors and a financial assistance agreement with Reclamation. DWR
will also sign separate funding agreements with SWP contractors that are
willing to advance funds for DHCCP Planning Phase costs through billing
procedures based upon the Water Supply contracts. The separate
funding agreements for both the SWP and CVP contractors will allow
contractors to withdraw from this MOA and the separate funding
agreement under specified conditions.
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G. Reclamation may sign separate agreement(s) with participating CVP
contractors to contribute funds for the DHCCP Planning Phase.

H. In the event a Water Agency withdraws from this MOA pursuant to
Section IV, that Water Agency shall not be responsible for the cost of any
DHCCP Planning Phase task orders that are subsequently approved by
DWR or that were approved by DWR less than 60 days prior to the date
the notice of withdrawal was transmitted to DWR pursuant to Section IV.A.
The withdrawal of one or more Parties shall not impair the authority of the
remaining Water Agencies to continue with the implementation of this
MOA. However, the withdrawn Water Agencies shall remain responsible
for the costs of completing any DHCCP Planning Phase task order
approved prior to the dates set forth above. Any funding agreement
entered into in conjunction with this MOA will include such terms and
conditions necessary to effectuate the intent of this provision and the
provisions of Section IV.B.

H. If additional funds from non-parties become available and are
appropriated for any action in furtherance of the BDCP, the Parties will
determine how the additional money will affect the shared cost allocations
and/or contributions by the Parties in the separate funding agreements.

IV. Withdrawal, Substitution and Termination.

A Subject to any restrictions established by any DHCCP Planning Phase 
funding agreement, any Party may withdraw from this MOU upon 30 days 
written notice to the other Parties. If a Party intends to withdraw it shall, 
coincident with the providing of notice to the other Parties, provide a 
detailed written explanation to the other Parties explaining why the Party 
intends to withdraw. 

B. If DWR withdraws from this MOA, it shall terminate. If Reclamation or any
of the Water Agencies withdraw from the MOA, the remaining Parties shall
notify DWR within seven days of the effective date of the withdrawal as to
whether they intend to continue operating under this MOA. Failure to
provide such notice shall be deemed an agreement to continue as a Party
to this MOA. In the event of termination, the Parties' liability for
reasonable termination costs shall be set forth in the separate funding
agreements. In the event of withdrawal by one or more of the Water
Agencies, liability for costs incurred in fulfillment of the DHCCP or the
objectives of this MOA shall be set forth in the separate funding
agreements, in accordance with Section 111.H of this MOA. In the event of
withdrawal by Reclamation, liability for costs incurred in fulfillment of the
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DHCCP or the objectives of this MOA shall be set forth in the financial 
assistance agreement. 

C. If the Water Agencies become members of a Joint Powers Authority (JPA)
which includes among its purposes collaboration on the analysis,
development, and implementation of appropriate habitat conservation
measures, including Delta Conveyance options, in coordination with the
development of the BDCP, the JPA shall execute this MOA and thereafter
become the "Water Agencies" for the purposes of this MOA. The JPA will
thereafter be responsible for selecting the Water Agencies'
representatives on the Executive Committee, the number of which shall
remain unchanged. If the JPA assumes the role of the Water Agencies,
withdrawal from this MOA by the Water Agencies shall only occur through
notice from the JPA and such notice shall cause this MOA to terminate.

V. Miscellaneous Provisions.

A. This MOA may be modified by written agreement of all of the Parties.

B. No Delegation of Authorities.

1: The purpose of this MOA is to establish an agreed-upon 
cooperative process to provide planning, preliminary design and 
environmental compliance regarding conservation measures and 
Delta conveyance options in coordination with the BDCP process. 

2. Nothing in this MOU constitutes a delegation by any Party of its
existing authority to make any decision it is mandated by law to
make, including:
a. Making a final determination or commitment, that it is

mandated to make independently by CEQA or NEPA,

b. Making any other final decision on a project,

c. Complying with a court order or regulatory order, or

d. Pursuing a project according to individual legal authority.

3. Nothing in this MOA shall amend, abridge, or in any way alter the
legal responsibilities or authorities of the Parties. Nothing in the
MOA shall amend, abridge, or modify any provisions of the Water
Supply Contracts between the DWR and any of its SWP
contractors or the water supply contracts between Reclamation and
any of its CVP contractors.
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4. All provisions of this MOA are intended and will be interpreted to be
consistent with all applicable provisions of State and federal law.
The undersigned recognize that public agencies signatories to this
MOA have specific statutory and regulatory authority and
responsibilities, and that actions of these public agencies must be
consistent with applicable procedural and substantive requirements
of State and federal law. Nothing in this MOA is intended to, nor
will have the effect of, constraining or limiting any public entity in
carrying out its statutory responsibilities. Nothing in this MOA
constitutes an admission by any party as to the proper
interpretation of any provision of law, nor is anything in the MOA
intended to, nor will it have the effect of, waiving or limiting any
public entity's rights and remedies under any applicable law.

5. Execution of this MOA does not constitute a waiver by any
signatory of any right or remedy it may have, nor does execution
constitute pre-approval or any project or preferred project
alternative, or waive or otherwise abridge responsible trustee duties
required, or discretion authorized, under State and federal law.

C. The expenditure of any money or the performance of any obligation of the
United States under this MOA shall be contingent upon appropriation or
allotment of funds. No liability shall accrue to the United States for failure
to perform any obligation under this MOA in the event that funds are not
appropriated or allotted.

D. This MOA shall become effective upon signature and date of the Parties
listed below and upon the execution of the funding agreements referenced
in Section Ill above.

E. The Parties may execute this MOA in multiple originals each of which will
be deemed to be an original official copy, or counterpart.
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This MOA is signed and dated: 

DWR: 

Approved as to legal form 
and Sufficiency 

'fr�({kA4r-
Chief Counsel 
Department of Water Resources 

Reclamation: 
ikApproved as to .le§at form 

ens Sufficiency 

Counsel 
U.S. Department of the Interior 
Bureau of Reclamation 

Date -"""'�.,_./1 ....... 2�/h-=-0-+-1---

SCVWD: 

Approved as to legal form 
and Sufficiency 

Counsel 
Santa Clara Valley Water District 

Date ----------
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Date :s:! z--/o :? 
----"=-r+/L/----'-J-+-=---t---

U.S. Department of the Interior 
Bureau of Reclamation 

�24L 
Regional Director 

Date 3/J) /o'f 
I I 

Santa Clara Valley Water District 

Chief Executive Officer 

Date 
----------
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This MOA is signed and dated: 

DWR: 

Approved as to legal form 
and Sufficiency 

u:���-
Chief Counsel 
Department of Water Resources 

Reclamation: 

Approved as to legal form 
and Sufficiency 

Counsel 
U.S. Department of the Interior 
Bureau of Reclamation 

Date----------

SCVWD: 

· Approved as to legal form
and Sufficiency

Counsel\ 
Santa Cl�ra Valley Water District 

Date __ 3._/ _I 3_/_o_9 ___ _ 
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State of California 
Depa'7ent of Wateirces 

�t)�··/ 

Date --==-s __ 
/;_
'-+-'

: Z--�"'"'k.._;
__,

<7
,_
· ___ _

rr, 

U.S. Department of the Interior 
Bureau of Reclamation 

Regional Director 

Date _________ _ 

Santa Clara Valley Water District 

Date __ a_/ •_3_/_0_9 __
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SLDMWA: 

Approved as to legal form 
a� 

Counsel 
San Luis Delta Mendota 
Water Authority 

Date ..3- /� -0 L

SWPCA: 

Approved as to legal form
and Sufficiency 

Counsel 

State Water Project
Contractors Authority 

Date ________ _ 

MWDSC: 

Approved as to legal form 
and Sufficiency

Counsel 
Metropolitan Water District of 
Southern California 

Date 
---------
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San Luis Delta Mendota 
Water Authority 

Exectrti?"e Director 

State Water Project Contractors 
Authority 

General Manager 

Date ________ _ 

Metropolitan Water District of 
Southern Callfomia 

General Manager 

Date ________ _ 

SDWA 157



SLDMWA: 

Approved as to legal form 
and Sufficiency 

Counsel 
San Luis Delta Mendota 
Water Authority 

Date _________ _ 

SWPCA:. 

Approved as to legal form 
and Sufficiency 

Counsel 
State Water Project 
Contractors Authority 

Date _________ _ 

MWDSC: 

Approved as to legal fonn 
and Sufficiency 

Counsel 
Metropolitan Water District of 
Southem California 

Date _________ _ 
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San Luis Delta Mendota 
Water A!,Jthority 

State Water Project Contractors 
Authority 

Date �frJ/lJf 
-..-,-, 

........_ _____ _ 

Metropolitan Water District of 
Southern California 

General Manager 

Date _________ _ 
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t. 
·, 

:•.· 
.•. 

SLDMWA: 

Approved as to legal form 
and Sufficiency 

Counsel 
San Luis Delta Mendota 
Water Authority 

Date _________ _ 

SWPCA: 

Approved as to legal fonn 
and Sufficiency 

Counsel 
State Water Project 
Contractors Authority 

Date _________ _ 

MWDSC: 

Approved as to legal form 
and Sufficiency 

eneralCounsel 
Metropolitan Water District of 
Southern California 

Date 3Ja.;,i f
i J 
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. . . . . . . ....... � ....... ··········•··•·· .·. -.-.·,·.-.. ·.-.·,:.�·-·········

San Luis Delta Mendota 
Water Authority 

Q,/,0
ExeceOirector 

State Water Project Contractors 
Authority 

General Manager 

Date _________ _ 

Date !, J;i,bJ 
--+1--ii

----

-----

! 

:: 
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.,._ ......... �-......... -------��---'---,;__-------'-------------·--

KCWA: 

Approved as to legal form 
and Sufficiency 

(Au�5� 
Kern County Water Agency 

Date :3 /l=z. / a.Hf{ 1 

WWD: 

Approved as to legal form 
and Sufficiency 

� 
� 

Wesfla���rid 

Date �9 
/ 

. 
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Kem County Water Agency 

Date --=3
+-
/...;._t2�/..._0_7

.,.._ 
__ 

Westlands Water District 

General Manager 

Date _________ _ 
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KCWA: 

Approved as to legal form 
and Sufficiency 

Counsel 
Kern County Water Agency 

Date 
----------

WNO: 

Approved as to legal form 
and Sufficiency 

Counsel 
West/ands Water District 

Date 
----------

MOA for Collaboration ofDHHCP Planning Phase 

Kern County Water Agency 

General Manager 

Date----------

Westlands Water District 

kv1�General Manager 

Date � ( ( '2-,I 0�
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Exhibit 1 

BDCP Steering Committee - Members and Alternates 

State/Federal Agencies 
Resources Aaencv 
CBDA 

State Water Resources Control Board 
us Armv Corps of Enalneers 

PRE's 
DWR 
Bureau of Redamatfon 
Kem 
M8U'ODOlltan Water District 
Mlrant 
San Luis Delta-Mendota 
Santa Clara Valley 
Westlands 
Zone7 

ENVIROMENTAL 
American Rlvers 
Defenders of Wlldllfe 
Environmental Defense Fund 
Natural Herltaae Institute 
The Nature Conservancv 
The BaV Institute 

OTHER 
CA Farm Bureau 
Contra Costa Water District 
Friant Water Authomy 
North Delta Water Agency 

Participating Fish Aaencles 
OFG 
FWS 
NOAA 

Paul Cylinder I 
Pete Rawlings I 

MOA for Coll As of2/27/2009 

MEMBERS 
Karen Scarborough (CHAIR) 
Joe Grindstaff 
Tom Howard 
Paul Robershotte 

MEMBERS 
Lester Snow 
Don Glaser 
Brent Walthall 
Roaer Patterson 
John Chillemi 
Dan Nelson 
l;:;l'80 Zlotnick 
Tom Blrmlrniham 
Jlll Duerkl 

MEMBERS 
Rlchard Roos-Colllns 
Kim Delfino 
Ann Hayden 
GreaThomas 
Anthonv Saracino 
GaryBobker 

MEMBERS 
Kenny Watkins 
Greg Gartrell 
Ron Jacobsma 
Melinda Terry 

MEMBERS 
Don Koch 
Ren Lohoefener 
RussStrach 

BDCP Manaaement Team 
MarcEbbin 
Wi1Stelle 

ALTERNATES 

Keith Coolldae 

�

ALTERNATES 
JerrvJohns 
Federico Bara1as 
Tom Clark 
Randall Neudeck 
Ron Klno 
Ara Azhderian 
ClndVKao 
Jason Peltler 
Kurt Arends 

ALTERNATES 
Steve Rothert 

Michael Bean 
John Caln 
Csmobell lnaram 

ALTERNATES 

Steve Ottemoeller 

ALTERNATES 
John McCamman 
John Enabrina 
Ted Mevers 

11 Laura King Moon
11 Karla Nemeth 

-
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1.0 Introduction 

Exhibit 2 

The Bay Delta Conservation Plan: 
Points of Agreement 

for 
Continuing into the Planning Process 

(November 16, 2007) 

Members of the Steering Committee for the Bay Delta Conservation Planning (BDCP) 
process are developing a conservation plan for the Bay Delta pursuant to the Endangered Species 
Act (ESA) and the Natural Community Conservation Planning Act (NCCPA). 

Under a Planning Agreement dated October 6, 2006, the Steering Committee worked 
over the course of this year on developing an overall approach to the BDCP. We have chosen to 
concentrate initially on different approaches to conveyance and how they would likely contribute 
to achieving the planning goals and conservation objectives of the Planning Agreement and affect 
habitat restoration opportunities across the Delta. 

This memorandum describes the agreements reached by the Steering Committee to date 
on the basic approaches to several important topics for the plan, including potential improvements 
to the water conveyance system, and strategies for in-Delta habitat restoration and enhancement. 
The Steering Committee has also agreed on the importance of addressing several other topics for 
purposes of proceeding into the planning process, including the development of adaptive 
management and monitoring programs, and a clear and reliable structure for plan implementation, 
including effective institutional arrangements for adaptive management. The Steering Committee 
will use these agreements as the starting points for developing the overall conservation plan for 
the Bay Delta. 

For certain topics, such as improvements to the water conveyance system, this 
memorandum provides a preliminary level of detail, commensurate with the level of evaluation 
undertaken thus far by the Steering Committee and its technical team. Other elements are 
described more generally and will be further developed during the course of the planning process. 

This memorandum is not intended to be a comprehensive and exhaustive enumeration of 
all of the elements of a scientifically-sound and legally-defensible conservation plan under the 
ESA or the NCCPA. The overall conservation plan will be developed during the planning 
process. An attachment to this memorandum outlines the range of topics which the Steering 
Committee will address in the BDCP. 

The Steering Committee will develop the content of the BDCP during the remainder of 
2007 and throughout 2008. The proposed plan will then be fully analyzed under relevant state and 
federal environmental laws, including the National Environmental Policy Act (NEPA) and the 
California Environmental Quality Act (CEQA), to ascertain if the proposed plan will achieve its 
conservation and water supply objectives and satisfy other applicable requirements. These 
analyses will include a reasonable range of alternatives and will be subject to thorough public 
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review and comment. Through these analyses and public review, the Steering Committee 
anticipates that additional ideas and approaches will emerge and be incorporated into the final 
BDCP. Therefore, all of the substantive decisions of the Steering Committee at this juncture 
about the basic approaches enumerated in this memorandum are open to change and adjustment 
as the planning process matures and as new information warrants. 

The members of the Steering Committee intend to develop and evaluate the design, 
operational parameters and governance arrangements that may be necessary to achieve the plan's 
conservation and water supply objectives. The Steering Committee also intends to address issues 
of timing, implementation schedules and funding responsibilities for the different elements of the 
plan. The Steering Committee further expects that some of the actions described in the BDCP will 
be completed earlier than other actions. The Steering Committee will develop those details 
through the course of the planning process itself, and then analyze and refine them pursuant to the 
NEPA/CEQA process described above. 

Members of the Steering Committee also understand that the BDCP will ultimately 
reflect a comprehensive set of agreements. As such, none of the members of the Steering 
Committee is bound to any single element of the plan until agreement has been reached on the 
final plan as a whole. Unless the Steering Committee agrees otherwise, this document is not 
intended to constitute an endorsement of any potential capital improvement projects prior to 
approval of the final plan. The agreements enumerated in this memorandum should therefore be 
understood in this broader context. 

2.0 Description of Key Points of Agreement 

The Steering Committee agrees that it will develop a Bay Delta Conservation Plan that 
will include the following elements, which will be further developed, analyzed and improved 
upon as described in Section 1.0, Introduction. 

2.1 Habitat Restoration and Enhancement 

The BDCP will contain a habitat restoration and enhancement program designed to 
increase the quality and quantity of habitat and otherwise help achieve the conservation 
objectives for covered species, enabled in part by improvements to conveyance over the near and 
long term. Initial habitat restoration and enhancement efforts will be directed toward areas that 
offer the greatest conservation opportunities, such as in Suisun Marsh and in the north and west 
Delta. Completion of a new Sacramento River intake and isolated conveyance facilities 
(described in Section 2.3 Conveyance Facilities) would change the hydrodynamic conditions in 
the Delta in a manner that would likely afford new opportunities for habitat restoration and 
enhancement in various other parts of the Delta. 

The types of habitat restoration and enhancement actions which will be initially evaluated 
for inclusion in the conservation strategy include: 

• Restoring intertidal habitat to establish vegetated marshes and associated sloughs to
increase habitat diversity and complexity, food production and in-Delta productivity, and
rearing habitat for covered species.
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• Increasing hydraulic residence time and tidal exchange within the Delta sloughs and
channels by changing circulation patterns to increase primary productivity and food web
support and improve turbidity conditions for Delta smelt and longfin smelt.

• Increasing the amount of functional floodplain habitat to increase the quantity and
quality of rearing habitat for salmonids and sturgeon and spawning habitat for
Sacramento splittail, and generate food resources for pelagic species.

• Providing adequate water quality and quantity within the Delta at appropriate times to
help conserve resident native fishes and improve rearing and migration habitats for
salmon moving through the Delta.

As information is gathered through the planning process and as part of project 
implementation, the Steering Committee anticipates that additional restoration and enhancement 
opportunities may be identified, evaluated and implemented based upon their ability to achieve 
applicable conservation objectives. 

2.2 Other Conservation Actions 

The Steering Committee agrees to evaluate and, as appropriate, include in the BDCP other 
conservation actions designed to help address a number of stressors on covered species other than 
water conveyance facilities and operations. These stressors include: 

• Exposure to contaminants

• Non-native species competition and predation

• Entrainment at non-CVP/SWP intake facilities

• Harvest

• Reduced genetic diversity and integrity

• Effects of climate change

A list of conservation actions that may potentially address these and other stressors is 
included in the BDCP Conservation Strategy Options Evaluation (September 17, 2007) section 
8.0 Opportunities for Conservation Elements Available under all Options. 

2.3 Conveyance Facilities 

The Steering Committee agrees that the most promising approach for achieving the 
BDCP conservation and water supply goals involves a conveyance system with new points of 
diversion, the ultimate acceptability of which will turn on important design, operational and 
institutional arrangements that the Steering Committee will develop and evaluate through the 
planning process. The main new physical feature of this conveyance system includes the 
construction and operation of a new point ( or points) of diversion in the north Delta on the 
Sacramento River and an isolated conveyance facility around the Delta. Modifications to existing 
south Delta facilities to reduce entrainment and otherwise improve the State Water Project's 
(SWP) and Central Valley Project's (CVP) ability to convey water through the Delta while 
contributing to near and long-term conservation and water supply goals will also be evaluated. 
This approach may provide enhanced operational flexibility and greater opportunities for habitat 
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improvements and fishery protection. During the BDCP process, the Steering Committee will 
evaluate the ability of a full range of design and operational scenarios to achieve BDCP 
conservation and planning objectives over the near and long term, from full reliance on the new 
facilities to use of the new facilities in conjunction with existing facilities. 

2.4 Water Operations and Management 

The Steering Committee will develop and evaluate operating criteria for water 
conveyance facilities to achieve applicable near and long-term conservation and water supply 
goals. 

2. 5 Monitoring, Assessment and Adaptive Management

The Steering Committee agrees that the BDCP will include comprehensive adaptive 
management and monitoring programs with measurable objectives to address uncertainties 
regarding the role and importance of various stressors and the capacity of the conservation 
strategy to achieve its conservation objectives. Monitoring will be used to evaluate the success of 
the BDCP in meeting these objectives, including the effectiveness of the conservation strategy to 
address the needs of the covered species. Specifically, the monitoring program will generate 
information: I) to determine if the objectives are being met; 2) to assess the effectiveness of 
cons�rvation actions; and 3) to prov_ide feedback to guide adaptive management. As described in 
Section 2.8, the adaptive management program will include effective institutional arrangements 
to administer the conservation actions and other plan elements over the plan term. 

2.6 Scientific Input 

During the planning process and consistent with the NCCPA, the Steering Committee 
will continue to seek independent scientific input to further inform the development of the BDCP. 
The Steering Committee will use the Independent Science Advisors' November, 2007 
Conservation Guidelines Report as an important source of information to guide the development, 
evaluation, and implementation of the BDCP. 

2. 7 Cost and Funding

The Steering Committee agrees that the BDCP will include an analysis of the costs 
associated with plan implementation, including one-time and on-going costs. This analysis will be 
used to determine the level of funding and other resources that will be required to implement the 
BDCP. The BDCP will identify potential sources of funds for implementation, reflecting the 
concept of proportionality identified in the Planning Agreement, and will include assurances that 
adequate funding will be provided to implement the plan over its term. 

2.8 Implementation Structure and Decision Making 

The BDCP will include a description of the steps and actions necessary to implement the 
plan, including an implementation approach and schedule for BDCP conservation actions. The 
plan will further detail a decision-making structure for the elements of the plan, that includes the 
establishment of an entity or entities to assume responsibility for plan implementation, and will 
assign specific functions and duties to such an entity or entities. The implementing entity or 
entities would likely be responsible for such matters as habitat restoration and enhancement and 
other conservation actions; the adaptive management and monitoring program; and plan funding, 
oversight, and reporting. 
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3. 0 Background Information

Over the course of this past year, the Steering Committee has evaluated different 
conceptual approaches to the development of the BDCP. These analyses focused primarily on the 
different approaches to long-term water conveyance and on restoration and enhancement 
opportunities that would likely advance BDCP goals and objectives The agreements reached on 
these and other topics are set out in this memorandum; this section summarizes the process used 
by the Steering Committee to arrive at these agreements. 

To facilitate a focused discussion of these issues, the Steering Committee established a 
Conservation Strategy Workgroup in February, 2007, which met regularly through June. The 
Conservation Strategy Workgroup delineated the overall goals and objectives for the BDCP, 
identified a wide range of conservation strategy options, and synthesized the most promising 
elements of those options into more detailed options centered on potential changes to the existing 
water conveyance system in the Delta. The workgroup also considered the opportunities afforded 
by these options for physical habitat restoration and enhancement, and for other conservation 
actions that would advance the BDCP goals and objectives. 

Initially, the Conservation Strategy Workgroup identified ten "conservation strategy 
alternatives" for further evaluation. To better assess these strategies, the workgroup organized 
elements of the strategies into what it termed "conservation element bundles" (bundles). The 
workgtoup then developed, and the Steering Committee approved, seventeen criteria by which 
the workgroup would evaluate the relative capacity of each of the bundles to achieve BDCP goals 
and objectives. These seventeen criteria were aggregated into four categories: 

e) biological criteria,

e) planning criteria,

e) flexibility /sustainability /durability criteria, and

e) other resources impacts criteria.

The BDCP consultant team conducted a qualitative evaluation of these conservation 
bundles, the results of which were presented in a May, 2007 report to the Steering Committee 
entitled "Draft Conservation Strategy Short-Listing Analysis Report." 

The Steering Committee then developed a short-list of four separate conservation strategy 
options, each of which were focused on two key components: water conveyance facilities and 
habitat restoration opportunities. These four options were subjected to a more in-depth analysis of 
their relative capacity to achieve the planning and conservation goals of the BDCP. The four 
options consisted of the following: 

e) Option 1 provided for use of existing facilities and for habitat restoration to be
focused in Suisun Marsh and the north and west Delta.

e) Option 2 provided for improved through-Delta conveyance and for habitat restoration
to be focused in Suisun Marsh and the north, west, and south-central Delta.

e) Option 3 provided for dual-conveyance, which contemplated improved through-Delta
conveyance and a new diversion located on the Sacramento River that would convey
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water around the Delta to the south Delta CVP and SWP pumping facilities. Habitat 
restoration would be focused in Suisun Marsh and the north, west, and south-central 
Delta. 

e) Option 4 provided for a new diversion, located on the Sacramento River, which
would convey water around the Delta to the south Delta CVP and SWP pumping
facilities. Habitat restoration would be focused in Suisun Marsh and throughout the Delta.

In early September, 2007, the consultant team provided the Steering Committee a report 
entitled the "BDCP Conservation Strategy Options Evaluation" (Options Evaluation), which 
further analyzed the four options. This report set out a largely qualitative assessment of the 
opportunities and constraints of each option relative to achieving the planning goals and 
conservation objectives. The report evaluated each of the four options using the same seventeen 
criteria which it had earlier identified. The report analyzed the ability of each of the four options 
to affect each of the seventeen criteria in comparison to a base condition (which approximated 
current biological and hydrodynamic conditions) and in comparison to the other options. 

The evaluation of the options was based primarily on the results of hydrodynamic 
modeling (CALSIMII and DSM2) and on the opportunities for habitat restoration afforded by 
each. To conduct the modeling, the Steering Committee directed its consultant team to identify a 
range of water operational values, represented by two scenarios, which were used as key model 
input parameters. Results for each of the scenarios provided the Steering Committee with 
information relating to the relative flexibility of each option to meet conservation and water 
supply objectives. 

The purpose of the Options Evaluation was to assist the Steering Committee in better 
understanding of the implications - positive and negative - of each of the four options and their 
potential capacity to meet overall BDCP goals and objectives. On the basis of the Options 
Evaluation and on other relevant reports and information; the Steering Committee arrived at 
agreement on these approaches. 

4. 0 Next Steps for the BDCP

This section highlights the various topics that the Steering Committee will likely address 
in the upcoming months as it begins the planning process for the development of the BDCP. 
These "next steps" are not intended to reflect all the steps that will be involved in the planning 
process, but rather they identify the key areas of focus for the Steering Committee and the 
consultant team over the next several months. The attachment to this memorandum provides an 
example of a more complete enumeration of the many elements which may, ultimately, comprise 
the BDCP. Early focus on the topics identified below will allow for other plan elements to be 
developed in a timely and orderly manner. 

• Biological Goals and Objectives. Define the preliminary biological goals and objectives to
guide initial plan development, including preliminary goals for each covered species to meet the
conservation and management goals in section 3 of the Planning Agreement.

1 
These reports include the CALFED Bay-Delta Program, Diversion Effects on Fish: Issues and Impacts. June 25, 

1998; the CALFED Bay-Delta Program, Diversion Effects on Fish: Evaluation of a Revised Through-Delta Scenario, 
September 28, 1998; the CALFED Bay-Delta Program: Final Programmatic EIR/EIS, 2000; and the California 
Resources Agency, Pelagic Fish Action Plan, March 2007. 
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• Habitat Restoration and Enhancement Program. Develop the major program elements of the
in-Delta and Suisun Marsh habitat restoration program. Identify the location of habitat restoration
opportunity areas and describe the potential conservation benefits to covered species at each
location.2 

• Conservation Actions to Address Other Stressors. Develop other conservation program
elements (not included in the habitat restoration program) to address other stressors in the Delta
(e.g., toxics, non-native introductions, harvest) and identify which specific biological goals and
objectives for covered species these elements would address.

• Water Conveyance Facilities. Develop and analyze potential designs, and identify key
operational parameters, for the long-term conveyance system, including a new diversion in the
north Delta and the improvement to through-Delta conveyance. Further identify those
improvements that could be implemented in the early stages of plan implementation.

• Existing Ecological Conditions. Continue to gather data and information relevant to the
conservation planning process and complete a preliminary description of the existing ecological
conditions in the Delta, including ecological profiles for each of the nine covered fish species.

• Analytical Tools. Identify the suite of analytical tools and models that will support thorough,
scientifically defensible analyses of the potential benefits and impacts associated with
conservation strategies developed for the BDCP. Such tools would be used to assess the ability of
the plan to achieve its applicable conservation and water supply objectives.

• In-Delta Water Quality. Identify issues relating to the potential effect of the conveyance
system on in-Delta water quality and of other potential actions that may help meet appropriate
water quality objectives for the duration of the plan.

2
Habitat restoration within Suisun Marsh will be coordinated with the ongoing Suisun Marsh Restoration 

and Management planning processes. 
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Attachment A 
Working Draft BDCP HCP/NCCP Document Table of Contents 

Note: This working draft table of contents is intended to inform the Steering Committee of the 
likely contents and organization of the BDCP HCP/NCCP document (some sections are 
discretionary and some are required for compliance under ESA section 10 and NCCPA). 

Executive Summary 

Chapter 1. Introduction 

1.1 Background 
1.2 BDCP Goals and Objectives 
1.3 Regulatory Context 
1.4 Scope of the BDCP 
1.5 Overview of the BDCP Development Process 

Chapter 2. Existing Ecological Conditions 

2.1 Introduction 
2.2 Historical Conditions 
2.3 Current Ecological Conditions 
2.4 Biodiversity 

Chapter 3. Conservation Strategy 

3.1 Introduction 
3.2 Biological Goals and Objectives 
3.3 Approach to Conservation 
3.4 Conservation Concepts 
3.5 Ecosystem Level Conservation Measures 
3.6 Natural Community Conservation Measures 
3. 7 Species-Specific Conservation Measures
3.8 Implementation Schedule
3.9 Monitoring and Research
3.10 Adaptive Management

Chapter 4. Description of Covered Activities 

4.1 Introduction 
4.2 Water Deliveries 
4.3 Existing Water Supply Facilities Operations and Maintenance 
4.4 New Water Supply Facilities and Operations and Maintenance 
4.5 Mirant Energy Water Use 

Chapter 5. Assessment of Impacts and Le.vel of Take 

5.1 Introduction and Approach 
5.2 Regulatory Context and Environmental Baseline 
5.3 Impact Assessment Methods 
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5.4 Impacts on Covered Natural Communities 
5.5 Impacts on Covered Species 
5.6 Cumulative Effects 
5.7 Indirect Effects Outside of the Planning Area 

Chapter 6. Plan Implementation 

6.1 Implementation Schedule 
6.2 Compliance Monitoring and Reporting 
6.3 Regulatory Assurances and Changed and Unforeseen Circumstances 
6.4 Permit Duration, Amendment, Renewal, and Enforcement 

Chapter 7. Implementation Structure 

Chapter 8. Implementation Costs and Funding Sources 

8.1 Cost to Implement the BDCP 
8.2 Funding Sources and Assurances 

Chapter 9. Alternatives to Take Considered 

Chapter 10. Independent Science Advisory Process 

Chapter 11. List of Preparers 

Chapter 12. References 

Appendices 

The following are potential appendices to the BDCP HCP/NCCP document. 

• Covered Species Accounts
• SWP and CVP Contracts Covered by the Plan
• Hydrologic/Hydrodynamic Analyses
• Acronyms and Abbreviations used in the BDCP HCP/NCCP
• Glossary of Terms used in the BDCP HCP/NCCP
• List of Species Mentioned in the BDCP HCP/NCCP
• Methods for Delineating Natural Communities and Constituent Habitat Types
• Covered Natural Communities x Species Matrix
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Exhibit 3 
Program Tasks and Schedule 

(To Be Developed by Core Team after Execution of MOA) 
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Program Element 

Management, Planning, & 
Administration 

Right of Way 

Preliminary Engineering 

Environmental Services 

Legal Services 

General Operating 
Expenses 

Six Month Total 

Calendar Year Total 

Exhibit 4 
Initial DHCCP Planning Phase Budget 

(in $1000) 

2008 2009 

Jan-Jun Jul-Dec Jan-Jun Jul-Dec 

$ 0 $ 3,134 $ 2,885 $ 2,915 

$ 611 $ 3,155 $ 2,818 $ 3,568 

$ 476 $ 7,840 $11,115 $11,523 

$ 178 $ 5,645 $ 6,554 $ 11,390 

$ 0 $ 455 $ 767 $ 767 

$ 5 $ 1,540 $ 438 $ 502 

$ 1,270 $21,769 $24,577 $30,665 

$ 23,039 $ 55,242 

2010 

Jan-Jun Jul-Dec 

$ 2,995 $ 2,995 

$ 3,817 $ 3,817 

$15,903 $15,903 

$ 7,141 $ 6,895 

$ 518 $ 518 

$ 389 $ 477 

$30,763 $30,605 

1, $ 61,368 

SDWA 157




