COLLINS PINE COMPANY

FLOW MONITORING IMPROVEMENT PROJECT
Alternative Compliance Project Cost Estimates - Rev 1

Cost
Item Item Qty Unit Unit ($) Total ($) Total Cost ($)
FLOW MONITORING IMPROVEMENTS
1.0 |[Diversion S000698
1.1 |Mobilization 1 LS $2,000 $2,000 $2,000
1.2 [Structure for housing instrumentation 1 LS $8,000 $8,000 $8,000
1.3 |Instrumentation 1 LS $7,500 $7,500 $7,500
1.4 |Development of rating curve for natural stream channel 1 LS $8,000 $8,000 $8,000
1.5 |Final grading 1 LS $1,000 $1,000 $1,000
1.6 |Environmental remediation 2 LS $2,500 $5,000 $5,000
1.7 [Construction management and inspection costs 1 LS $5,000 $5,000 $5,000
1.8 |Certification 1 LS $3,000 $3,000 $3,000
Construction Contingency @15 % $5,900
Subtotal for Construction Cost $45,400
Engineering Consultant Fee $9,100
Permitting $5,000
Total Project Cost $59,500
Biannual update of rating curve and estimate of annual maintenance $8,000
2.0 |Diversion S000697
2.1 |Mobilization 1 LS $2,000 $2,000 $2,000
2.2 |Concrete manhole with 36-inch formed flow channel 1 LS $6,000 $6,000 $6,000
2.3 |Area velocity sensor, data logger, and appurtenances 1 LS $7,500 $7,500 $7,500
2.4 |Excavation, shoring, and backfill 1 LS $8,000 $8,000 $8,000
2.5 |Removable bollards 6 EA $500 $3,000 $3,000
2.6 |Set and install manhole 1 EA $5,000 $5,000 $5,000
2.7 |Final grading 1 LS $1,000 $1,000 $1,000
2.8 |Construction management and inspection costs 1 LS $5,000 $5,000 $5,000
2.9 [Certification 1 LS $3,000 $3,000 $3,000
Construction Contingency @15 % $6,100
Subtotal for Construction Cost $46,600
Engineering Consultant Fee 9,320
Permitting 3,000
Total Project Cost $65,020
Estimate of Annual Maintenance $2,000
3.0 |Diversion - Stover Ditch Head Gate
3.1 [Mobilization 1 LS $2,000 $2,000 $2,000
3.2 |Concrete manhole with 24-inch formed flow channel 1 LS $4,000 $4,000 $4,000
3.3 |Area velocity sensor, data logger, and appurtenances 1 LS $7,500 $7,500 $7,500
3.4 |Removable bollards 6 EA $500 $3,000 $3,000
3.5 |Install manhole 1 EA $8,000 $8,000 $8,000
3.6 |Final grading 1 LS $1,000 $1,000 $1,000
3.7 |Construction management and inspection costs 1 LS $5,000 $5,000 $5,000
3.8 |Certification 1 LS $3,000 $3,000 $3,000
Construction Contingency @15 % $5,000
Subtotal for Construction Cost $38,500
Engineering Consultant Fee $7,700
Permitting $3,000
Total Project Cost $54,200
Estimate of Annual Maintenance $2,000
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