
Qty Unit Unit ($) Total ($)

1.0 Diversion S000698
1.1 Mobilization 1 LS $2,000 $2,000 $2,000
1.2 Structure for housing instrumentation 1 LS $8,000 $8,000 $8,000
1.3 Instrumentation 1 LS $7,500 $7,500 $7,500
1.4 Development of rating curve for natural stream channel 1 LS $8,000 $8,000 $8,000
1.5 Final grading 1 LS $1,000 $1,000 $1,000
1.6 Environmental remediation 2 LS $2,500 $5,000 $5,000
1.7 Construction management and inspection costs 1 LS $5,000 $5,000 $5,000
1.8 Certification 1 LS $3,000 $3,000 $3,000

$5,900

$45,400

$9,100
$5,000

$59,500
$8,000

2.0
2.1 Mobilization 1 LS $2,000 $2,000 $2,000
2.2 Concrete manhole with 36-inch formed flow channel 1 LS $6,000 $6,000 $6,000
2.3 Area velocity sensor, data logger, and appurtenances 1 LS $7,500 $7,500 $7,500
2.4 Excavation, shoring, and backfill 1 LS $8,000 $8,000 $8,000
2.5 Removable bollards 6 EA $500 $3,000 $3,000
2.6 Set and install manhole 1 EA $5,000 $5,000 $5,000
2.7 Final grading 1 LS $1,000 $1,000 $1,000
2.8 Construction management and inspection costs 1 LS $5,000 $5,000 $5,000
2.9 Certification 1 LS $3,000 $3,000 $3,000

$6,100
$46,600

$9,320
$3,000

$65,020
$2,000

3.0
3.1 Mobilization 1 LS $2,000 $2,000 $2,000
3.2 Concrete manhole with 24-inch formed flow channel 1 LS $4,000 $4,000 $4,000
3.3 Area velocity sensor, data logger, and appurtenances 1 LS $7,500 $7,500 $7,500
3.4 Removable bollards 6 EA $500 $3,000 $3,000
3.5 Install manhole 1 EA $8,000 $8,000 $8,000
3.6 Final grading 1 LS $1,000 $1,000 $1,000
3.7 Construction management and inspection costs 1 LS $5,000 $5,000 $5,000
3.8 Certification 1 LS $3,000 $3,000 $3,000

$5,000
$38,500

$7,700
$3,000

$54,200
$2,000Estimate of Annual Maintenance

Diversion - Stover Ditch Head Gate 

Construction Contingency @15 %
Subtotal for Construction Cost

Engineering Consultant Fee
Permitting

Estimate of Annual Maintenance

Engineering Consultant Fee
Permitting

Total Project Cost

Total Project Cost
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Construction Contingency @15 %
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Subtotal for Construction Cost
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Item

Engineering Consultant Fee

Permitting

Biannual update of rating curve and estimate of annual maintenance
Total Project Cost
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